Comparative Statement

Tende BBMP/2020-21/OW/WORK_INDENT41607

Tende Improvements to Roads and Drains in Amruthahalli and Surrounding areas in ward no.07, Byatarayanapura.

SNo	Item Name	Item Code	Unit	Estimate Quant	Estimate Ra	Total Amou	vishnu m gowda ( ) Quoted Ra	Total Amou	Abbu Sambasiva Redc Quoted Ra	Total Amou	KIRAN GOWDA D (Quoted Ra	Total Amou	Honnegowda K G (Quoted Ra	Total Amou	Shivakumar B V ( ) Quoted Ra	Total Amou	B B UMESHA ( ) Quoted Ra	Total Amount
1	Earthwork e	1	Cum	312	137.8	42993.60	100.0	31200.00	150.0	46800.00	116.03	36201.36	121.0	37752.00	130.0	40560.00	133.0	41496.00
2	Providing ar	2	Cum	115.5	5421.9	626229.45	3500.0	404250.00	4000.0	462000.00	4565.24	527285.22	4824.0	557172.00	5150.0	594825.00	5270.0	608685.00
3	Providing ar	3	Cum	53.55	5747.32	307768.98	5000.0	267750.00	5500.0	294525.00	4839.24	259141.30	5114.0	273854.70	5459.0	292329.45	5586.0	299130.30
4	Providing TI	4	Tonne	2.95	72326.98	213364.59	65000.0	191750.00	60000.0	177000.00	60899.32	179652.99	64370.0	189891.50	68710.0	202694.50	70301.0	207387.95
5	Providing ar	5	Sqm	816	483.36	394421.76	350.0	285600.00	400.0	326400.00	406.99	332103.84	429.0	350064.00	459.0	374544.00	469.0	382704.00
6	Providing ar	6	Sqm	91.8	2337	214536.60	1700.0	156060.00	1500.0	137700.00	1967.75	180639.45	2079.0	190852.20	2220.0	203796.00	2271.0	208477.80
7	Cement con	7	Cum	68	5210.96	354345.28	6500.0	442000.00	5300.0	360400.00	4387.63	298358.84	4636.0	315248.00	4950.0	336600.00	5065.0	344420.00
8	Vaccum De	8	Sqm	680	72.08	49014.40	100.0	68000.00	66.0	44880.00	60.69	41269.20	64.0	43520.00	68.0	46240.00	70.0	47600.00
9	Loading and	9	Cum	312	94.34	29434.08	100.0	31200.00	94.0	29328.00	79.43	24782.16	84.0	26208.00	89.0	27768.00	91.0	28392.00
	Total Summary Amount					2232108.7	1877810.0	0.00	1879033.0	0.00	1879434.3	0.00	1984562.4	0.00	2119356.9	0.00	2168293.0	0.00
	% against Estimated Rate						-15.8728		-15.818		-15.8001		-11.0902		-5.0514		-2.859	
	% against CSR																	
	Total Bid Amount						1877810.00 (L1)		1879033.00 (L2)		1879434.37 (L3)		1984562.40 (L4)		2119356.95 (L5)		2168293.05 (L6)	

Executive Engineer
Byatarayanapura Division
BBMP, Bangalore-92

20/06

...will be taken.

Process Name	Task Details	Assigned To	Created On	Started On	Completed On	Decision	Comments	Status
Financial Bid Evaluation"	Approve Financial Evaluation for Tender BBMP/2020-21/OW/WORK_INDENT4160 7	bbmp_ce_yel-S P RANGANATH(I/C) CE YELAHANKA	2020-06-01 10:25:41.0	2020-06-19 14:22:58.0	2020-06-19 14:24:38.0	Approve	The recommendation of EE is approved	Completed
Financial Bid Evaluation"	Financial Evaluation for Tender BBMP/2020-21/OW/WORK_INDENT4160 7	bbmp_ee2_yel -H T MOHAN DAS	2020-05-19 18:49:25.0	2020-05-19 22:15:42.0	2020-06-01 10:25:41.0	Approve	Six Bidders are participated for this work out of which L1 Bidder vishnu m gowda Quoted RS. 1877810.00 (L1) (--15.8728) below the Tender Amount. Hence recommended for Kind Approval.	Completed
Financial Bid Evaluation"	Start Commercial Bid Evaluation	bbmp_ee2_yel -H T MOHAN DAS	2020-05-19 18:49:25.0	2020-05-19 18:49:25.0	2020-05-19 18:49:25.0	Submit		Completed
Bid Evaluation"	Add Scrutiny Committee Representative For Evaluation of Tender BBMP/2020-21/OW/WORK_INDENT4160 7	bbmp_ee2_yel -H T MOHAN DAS	2020-05-19 18:49:09.0	2020-05-19 18:49:23.0	2020-05-19 18:49:25.0	Completed		Completed
Bid Evaluation"	Financial Bids Opening for BBMP/2020-21/OW/WORK_INDENT4160 7	bbmp_ee2_yel -H T MOHAN DAS	2020-05-19 18:47:59.0	2020-05-19 18:48:03.0	2020-05-19 18:49:09.0	Completed		Completed
Bid Evaluation"	Verify EMDs for tender BBMP/2020-21/OW/WORK_INDENT4160 7	bbmp_ee2_yel -H T MOHAN DAS	2020-05-19 18:47:11.0	2020-05-19 18:47:18.0	2020-05-19 18:47:59.0	Completed		Completed
Bid Evaluation"	Tender Opening for BBMP/2020-21/OW/WORK_INDENT4160 7	bbmp_ee2_yel -H T MOHAN DAS	2020-05-19 16:05:00.0	2020-05-19 18:47:09.0	2020-05-19 18:47:11.0	Completed		Completed
Bid Evaluation"	Start Bid Evaluation	bbmp_ee2_yel -H T MOHAN DAS	2020-05-19 16:05:00.0	2020-05-19 16:05:00.0	2020-05-19 16:05:00.0	Submit		Completed
Tender Schedule / Notice Inviting Tender Approval"	Perform approval for Draft Tender Schedule with Number BBMP/2020-21/OW/WORK_INDENT4160 7	bbmp_ee2_yel -H T MOHAN DAS	2020-05-10 13:53:28.0	2020-05-10 14:47:46.0	2020-05-10 14:47:46.0	Approved		Completed